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ELECTRONIC TRANSACTION 
CONSULTANTS CORP
1705 NORTH PLANO ROAD
RICHARDSON,TX 75081

Project No: F-I15-7(265)269
Project Name: I-15; HIGH OCCUPANCY TOLL (HOT) LANE
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION
Estimate Completion date on or before 
County: SALT LAKE (35)

TELVENT CASETA INC
211 EAST  7TH STREET
SUITE 800
AUSTIN,TX 78701

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 1,094,028.68 158,564.00158,564.001,094,028.68 389,267.00Lump 389,267.001
1Traffic Control015540005 399,000.00 329,970.00329,970.00399,000.00 579,516.00Lump 579,516.002
1Silt Fence01571003P 18,500.00 14,182.0014,182.0018,500.00 1.00Lump 1.003
1Dust Control and Watering01572002P 3,600.00 1,692.001,692.003,600.00 1.00Lump 1.004
1Survey01721001P 14,400.00 11,279.0011,279.0014,400.00 1.00Lump 1.005
1Geotextiles - Stabilization02075005P 18,500.00 5,871.005,871.0018,500.00 1.00Lump 1.006
1Remove Concrete Barrier02221010P 16,800.00 335,421.00335,421.0016,800.00 165,775.00Lump 165,775.007
1Roadway Excavation (Plan Quantity)02316002P 2,300.00 17,171.0017,171.002,300.00 1.00Lump 1.008
1Erosion Control Blanket02376001P 28,211.25 29,172.0029,172.0028,211.25 1.00Lump 1.009
1Drilled Shafts, 12 inch02466002P 8,000.00 37,163.0037,163.008,000.00 1.00Lump 1.0010
1Drilled Shafts, 30 inch02466004P 300,000.00 80,883.0080,883.00300,000.00 1.00Lump 1.0011
1Untreated Base Course02721001P 3,000.00 4,732.004,732.003,000.00 1.00Lump 1.0012
1Full Depth Slab Replacement02753001P 17,550.00 44,810.0044,810.0017,550.00 1.00Lump 1.0013
1Dowel Bar Retrofit02754001P 15,600.00 0.010.0115,600.00 1.00Lump 1.0014
1Remove Pavement Markings02765003P 2,400.00 610.00610.002,400.00 1.00Lump 1.0015
1Pavement Marking Paint02765006P 1,848.00 18,752.0018,752.001,848.00 1.00Lump 1.0016
1Delineator Type I02842001P 7,350.00 9,786.009,786.007,350.00 1.00Lump 1.0017
1Cast-in-Place Concrete Constant Slope 02844003P 69,288.00 635,231.00635,231.0069,288.00 69,860.00Lump 69,860.0018

Barrier

12" HDPE Conduit Schedule NEMA EC 4002892041* 194,080.50 337,016.00337,016.00194,080.50 1.00Lump 1.0019
12" Rigid Metal Conduit: Galvanized Schedule 02892042* 321,507.00 36,756.0036,756.00321,507.00 1.00Lump 1.0020

40

1Duct Bank: 14" HDPE  Casing with 4EA-2" 02892043* 680,217.00 221,166.00221,166.00680,217.00 1.00Lump 1.0021
HDPE Conduits

1Contractor Furnished Topsoil02912001P 36,316.80 1,732.001,732.0036,316.80 1.00Lump 1.0022
1Broadcast Seed02922004P 1,432.08 1,579.001,579.001,432.08 1.00Lump 1.0023
1Establishment Period02936001P 11,066.67 8,243.008,243.0011,066.67 1.00Lump 1.0024
1Reinforcing Steel - Coated03211001P 5,232.40 0.010.015,232.40 1.00Lump 1.0025
1Structural Concrete03310001P 29,600.00 0.010.0129,600.00 100,441.00Lump 100,441.0026
1Penetrating Concrete Sealer03392001P 2,225.00 10,198.0010,198.002,225.00 1.00Lump 1.0027
1Flowable Fill03575001P 7,626.60 8,543.008,543.007,626.60 1.00Lump 1.0028
1Structural Steel05120002P 492,309.00 736,337.00736,337.00492,309.00 1.00Lump 1.0029

                                                                                          Subtotal 3,801,988.98 3,096,859.03 1,304,883.00

70 - ATMS

1ETC System: Pad-Mounted ETC Cabinet f/ 13551901* 122,500.00 111,791.00111,791.00122,500.00 1.00Lump 1.0030
Segment Controller
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ELECTRONIC TRANSACTION 
CONSULTANTS CORP
1705 NORTH PLANO ROAD
RICHARDSON,TX 75081

Project No: F-I15-7(265)269
Project Name: I-15; HIGH OCCUPANCY TOLL (HOT) LANE
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION
Estimate Completion date on or before 
County: SALT LAKE (35)

TELVENT CASETA INC
211 EAST  7TH STREET
SUITE 800
AUSTIN,TX 78701

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1ETC System: Lane Common Equipment: 13551902* 348,000.00 200,174.00200,174.00348,000.00 348,959.00Lump 348,959.0031
Segment Controller

1ETC System: Lane Common equipment: UPS13551903* 157,500.00 252,304.00252,304.00157,500.00 288,399.00Lump 288,399.0032
1ETC System: Lane Common Equipment: 13551904* 97,500.00 45,305.0045,305.0097,500.00 1.00Lump 1.0033

Lightning Protection System

1ETC System: Communication: Industrial Switch13551905* 70,000.00 71,548.0071,548.0070,000.00 57,651.00Lump 57,651.0034
1ETC System: Pole-Mounted ETC Cabinet13551911* 58,500.00 143,511.00143,511.0058,500.00 262,722.00Lump 262,722.0035
1ETC System:Lane Cmn Equip w/pwr, Srl Port 13551912* 78,000.00 67,217.0067,217.0078,000.00 15,025.00Lump 15,025.0036

Server & FO Switch

1ETC System: Lane Equipment: AVI13551913* 666,000.00 284,035.00284,035.00666,000.00 1,167,962.00Lump 1,167,962.0037
1ETC System: Lane Equipment: AVDS13551914* 414,000.00 92,006.0092,006.00414,000.00 485,205.00Lump 485,205.0038
1ETC System: Lane Equipment: TSI & PLC13551915* 49,800.00 41,163.0041,163.0049,800.00 231,586.00Lump 231,586.0039
1ETC System: Variable Toll Message Sign13551920* 532,000.00 525,151.00525,151.00532,000.00 876,558.00Lump 876,558.0040
1ETC System: Lane Equipment: Segment 13551930* 125,000.00 118,217.00118,217.00125,000.00 107,640.00Lump 107,640.0041

Controller Software

1ETC System: Back Office: ETC Operating 13551931* 265,000.00 144,393.00144,393.00265,000.00 777,478.00Lump 777,478.0042
System & MOMs Software

1ETC System: Communication: Network 13551932* 105,000.00 26,836.0026,836.00105,000.00 1.00Lump 1.0043
LAN/WAN Routers & Cabinets

1ETC System: Back Office: Servers13551933* 120,000.00 158,430.00158,430.00120,000.00 486,206.00Lump 486,206.0044
1ETC System: Enforcement Equipment13551940* 150,000.00 19,075.0019,075.00150,000.00 1.00Lump 1.0045
1ETC System: Disaster Recovery13551950* 90,000.00 77,388.0077,388.0090,000.00 1.00Lump 1.0046
1ETC System: Maintenance Spares13551960* 595,092.00 112,227.00112,227.00595,092.00 1.00Lump 1.0047
1ETC System: Transponders: Intial Deployment13551970* 75,000.00 26,503.0026,503.0075,000.00 249,480.00Lump 249,480.0048
1ETC-System: Design & Engineering13551980* 1,094,121.32 958,351.00958,351.001,094,121.32 786,931.00Lump 786,931.0049
1ETC-System: Warranty13551981* 136,765.16 46,423.0046,423.00136,765.16 616,820.00Lump 616,820.0050
1ETC-System: Project Insurance13551982* 136,765.16 63,900.0063,900.00136,765.16 300,000.00Lump 300,000.0051
1ETC-System:Quality Management Program13551983* 273,530.33 21,795.0021,795.00273,530.33 263,855.00Lump 263,855.0052
1ETC-System: Testing Program13551984* 205,147.75 361,186.00361,186.00205,147.75 143,125.00Lump 143,125.0053
1ETC-System:Training, Manuals & Design 13551985* 50,000.00 200,807.00200,807.0050,000.00 282,918.00Lump 282,918.0054

Documentation

1ETC-System: Project Management13551986* 683,825.82 147,218.00147,218.00683,825.82 1,237,433.00Lump 1,237,433.0055
1Polymer Concrete Junction Box, Type I13554002P 106,511.46 129,368.00129,368.00106,511.46 83,546.00Lump 83,546.0056
1Polymer Concrete Junction Box, Type III13554004P 105,493.93 152,469.00152,469.00105,493.93 112,828.00Lump 112,828.0057
1ATMS Power Service13561900* 188,700.00 58,628.0058,628.00188,700.00 34,937.00Lump 34,937.0058
1ETC Power:Conductor #10 AWG CU 13561901* 18,511.65 64,167.0064,167.0018,511.65 1.00Lump 1.0059

RHH/RHW-2/USE-2
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ELECTRONIC TRANSACTION 
CONSULTANTS CORP
1705 NORTH PLANO ROAD
RICHARDSON,TX 75081

Project No: F-I15-7(265)269
Project Name: I-15; HIGH OCCUPANCY TOLL (HOT) LANE
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION
Estimate Completion date on or before 
County: SALT LAKE (35)

TELVENT CASETA INC
211 EAST  7TH STREET
SUITE 800
AUSTIN,TX 78701

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1ETC Power: Conductor #8 AWG CU 13561902* 11,100.78 29,322.0029,322.0011,100.78 1.00Lump 1.0060
RHH/RHW-2/USE-2

1ETC Power: Conductor #6 AWG CU 13561903* 2,478.30 0.010.012,478.30 1.00Lump 1.0061
RHH/RHW-2/USE-2

1ETC Power: Conductor #4 AWG CU 13561904* 42,680.94 95,278.0095,278.0042,680.94 1.00Lump 1.0062
RHH/RHW-2/USE-2

1ETC Power: Conductor #2 AWG CU 13561905* 7,041.72 0.010.017,041.72 1.00Lump 1.0063
RHH/RHW-2/USE-2

1ETC Power: Conductor #1/0 AWG CU 13561906* 19,692.00 14,257.0014,257.0019,692.00 38,675.00Lump 38,675.0064
RHH/RHW-2/USE-2

1ETC Power: Conductor #6 AWG CU Bare13561910* 24,590.16 0.010.0124,590.16 1.00Lump 1.0065
124 Strand SMFO Cable13594007P 158,488.00 90,158.0090,158.00158,488.00 38,768.00Lump 38,768.0066

                                                                                          Subtotal 7,384,336.48 4,950,601.03 9,294,719.00

109 - INNOVATIVE CONTRACTING

$160.00Innovative Contracting (Time / Lane Rental / 00221000* 944,000.00 46,080.00288 Hour5900 Hour 96,000.00Hour 600 Hour67
Other) FIXED PRICE

                                                                                          Subtotal 944,000.00 46,080.00 96,000.00

A(Contract Amount): 11,186,325.46 8,047,460.06 10,599,602.00

A+Innovative Contracting(Bid Amount for Award Considerations): 8,093,540.06 10,695,602.0012,130,325.46

Percent of Engineer's Estimate: 88.17 %66.72 %

46,080944,000 96,000Innovative Contracting:
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Project No: F-I15-7(265)269
Project Name: I-15; HIGH OCCUPANCY TOLL (HOT) LANE
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION
Estimate Completion date on or before 
County: SALT LAKE (35)

TRANSCORE ITS L.L.C.
2401 SOUTH 1070 WEST SUITE B
WEST VALLEY CITY,UT 84119

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 1,094,028.68 301,759.00301,759.001,094,028.68Lump1
1Traffic Control015540005 399,000.00 1,246,908.001,246,908.00399,000.00Lump2
1Silt Fence01571003P 18,500.00 12,924.0012,924.0018,500.00Lump3
1Dust Control and Watering01572002P 3,600.00 0.010.013,600.00Lump4
1Survey01721001P 14,400.00 0.010.0114,400.00Lump5
1Geotextiles - Stabilization02075005P 18,500.00 0.010.0118,500.00Lump6
1Remove Concrete Barrier02221010P 16,800.00 18,614.0018,614.0016,800.00Lump7
1Roadway Excavation (Plan Quantity)02316002P 2,300.00 227,444.00227,444.002,300.00Lump8
1Erosion Control Blanket02376001P 28,211.25 0.010.0128,211.25Lump9
1Drilled Shafts, 12 inch02466002P 8,000.00 8,000.008,000.008,000.00Lump10
1Drilled Shafts, 30 inch02466004P 300,000.00 292,950.00292,950.00300,000.00Lump11
1Untreated Base Course02721001P 3,000.00 199,142.00199,142.003,000.00Lump12
1Full Depth Slab Replacement02753001P 17,550.00 105,955.00105,955.0017,550.00Lump13
1Dowel Bar Retrofit02754001P 15,600.00 0.010.0115,600.00Lump14
1Remove Pavement Markings02765003P 2,400.00 0.010.012,400.00Lump15
1Pavement Marking Paint02765006P 1,848.00 0.010.011,848.00Lump16
1Delineator Type I02842001P 7,350.00 0.010.017,350.00Lump17
1Cast-in-Place Concrete Constant Slope 02844003P 69,288.00 377,790.00377,790.0069,288.00Lump18

Barrier

12" HDPE Conduit Schedule NEMA EC 4002892041* 194,080.50 539,442.00539,442.00194,080.50Lump19
12" Rigid Metal Conduit: Galvanized Schedule 02892042* 321,507.00 34,642.0034,642.00321,507.00Lump20

40

1Duct Bank: 14" HDPE  Casing with 4EA-2" 02892043* 680,217.00 268,651.00268,651.00680,217.00Lump21
HDPE Conduits

1Contractor Furnished Topsoil02912001P 36,316.80 0.010.0136,316.80Lump22
1Broadcast Seed02922004P 1,432.08 0.010.011,432.08Lump23
1Establishment Period02936001P 11,066.67 0.010.0111,066.67Lump24
1Reinforcing Steel - Coated03211001P 5,232.40 134,472.00134,472.005,232.40Lump25
1Structural Concrete03310001P 29,600.00 126,501.00126,501.0029,600.00Lump26
1Penetrating Concrete Sealer03392001P 2,225.00 1,503.001,503.002,225.00Lump27
1Flowable Fill03575001P 7,626.60 8,680.008,680.007,626.60Lump28
1Structural Steel05120002P 492,309.00 761,667.00761,667.00492,309.00Lump29

                                                                                          Subtotal 3,801,988.98 4,667,044.11

70 - ATMS

1ETC System: Pad-Mounted ETC Cabinet f/ 13551901* 122,500.00 354,267.00354,267.00122,500.00Lump30
Segment Controller
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Project No: F-I15-7(265)269
Project Name: I-15; HIGH OCCUPANCY TOLL (HOT) LANE
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION
Estimate Completion date on or before 
County: SALT LAKE (35)

TRANSCORE ITS L.L.C.
2401 SOUTH 1070 WEST SUITE B
WEST VALLEY CITY,UT 84119

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1ETC System: Lane Common Equipment: 13551902* 348,000.00 139,077.00139,077.00348,000.00Lump31
Segment Controller

1ETC System: Lane Common equipment: UPS13551903* 157,500.00 169,049.00169,049.00157,500.00Lump32
1ETC System: Lane Common Equipment: 13551904* 97,500.00 0.010.0197,500.00Lump33

Lightning Protection System

1ETC System: Communication: Industrial Switch13551905* 70,000.00 24,793.0024,793.0070,000.00Lump34
1ETC System: Pole-Mounted ETC Cabinet13551911* 58,500.00 99,865.0099,865.0058,500.00Lump35
1ETC System:Lane Cmn Equip w/pwr, Srl Port 13551912* 78,000.00 80,575.0080,575.0078,000.00Lump36

Server & FO Switch

1ETC System: Lane Equipment: AVI13551913* 666,000.00 706,142.00706,142.00666,000.00Lump37
1ETC System: Lane Equipment: AVDS13551914* 414,000.00 447,347.00447,347.00414,000.00Lump38
1ETC System: Lane Equipment: TSI & PLC13551915* 49,800.00 46,640.0046,640.0049,800.00Lump39
1ETC System: Variable Toll Message Sign13551920* 532,000.00 897,397.00897,397.00532,000.00Lump40
1ETC System: Lane Equipment: Segment 13551930* 125,000.00 46,876.0046,876.00125,000.00Lump41

Controller Software

1ETC System: Back Office: ETC Operating 13551931* 265,000.00 202,221.00202,221.00265,000.00Lump42
System & MOMs Software

1ETC System: Communication: Network 13551932* 105,000.00 64,575.0064,575.00105,000.00Lump43
LAN/WAN Routers & Cabinets

1ETC System: Back Office: Servers13551933* 120,000.00 120,549.00120,549.00120,000.00Lump44
1ETC System: Enforcement Equipment13551940* 150,000.00 11,621.0011,621.00150,000.00Lump45
1ETC System: Disaster Recovery13551950* 90,000.00 88,574.0088,574.0090,000.00Lump46
1ETC System: Maintenance Spares13551960* 595,092.00 101,139.00101,139.00595,092.00Lump47
1ETC System: Transponders: Intial Deployment13551970* 75,000.00 90,977.0090,977.0075,000.00Lump48
1ETC-System: Design & Engineering13551980* 1,094,121.32 354,957.00354,957.001,094,121.32Lump49
1ETC-System: Warranty13551981* 136,765.16 47,146.0047,146.00136,765.16Lump50
1ETC-System: Project Insurance13551982* 136,765.16 115,437.00115,437.00136,765.16Lump51
1ETC-System:Quality Management Program13551983* 273,530.33 372,759.00372,759.00273,530.33Lump52
1ETC-System: Testing Program13551984* 205,147.75 382,969.00382,969.00205,147.75Lump53
1ETC-System:Training, Manuals & Design 13551985* 50,000.00 171,542.00171,542.0050,000.00Lump54

Documentation

1ETC-System: Project Management13551986* 683,825.82 599,631.00599,631.00683,825.82Lump55
1Polymer Concrete Junction Box, Type I13554002P 106,511.46 177,009.00177,009.00106,511.46Lump56
1Polymer Concrete Junction Box, Type III13554004P 105,493.93 0.010.01105,493.93Lump57
1ATMS Power Service13561900* 188,700.00 228,960.00228,960.00188,700.00Lump58
1ETC Power:Conductor #10 AWG CU 13561901* 18,511.65 2,518.002,518.0018,511.65Lump59

RHH/RHW-2/USE-2
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Project No: F-I15-7(265)269
Project Name: I-15; HIGH OCCUPANCY TOLL (HOT) LANE
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION
Estimate Completion date on or before 
County: SALT LAKE (35)

TRANSCORE ITS L.L.C.
2401 SOUTH 1070 WEST SUITE B
WEST VALLEY CITY,UT 84119

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1ETC Power: Conductor #8 AWG CU 13561902* 11,100.78 1,644.001,644.0011,100.78Lump60
RHH/RHW-2/USE-2

1ETC Power: Conductor #6 AWG CU 13561903* 2,478.30 8,837.008,837.002,478.30Lump61
RHH/RHW-2/USE-2

1ETC Power: Conductor #4 AWG CU 13561904* 42,680.94 15,285.0015,285.0042,680.94Lump62
RHH/RHW-2/USE-2

1ETC Power: Conductor #2 AWG CU 13561905* 7,041.72 48,694.0048,694.007,041.72Lump63
RHH/RHW-2/USE-2

1ETC Power: Conductor #1/0 AWG CU 13561906* 19,692.00 46,866.0046,866.0019,692.00Lump64
RHH/RHW-2/USE-2

1ETC Power: Conductor #6 AWG CU Bare13561910* 24,590.16 0.010.0124,590.16Lump65
124 Strand SMFO Cable13594007P 158,488.00 0.010.01158,488.00Lump66

                                                                                          Subtotal 7,384,336.48 6,265,938.04

109 - INNOVATIVE CONTRACTING

$160.00Innovative Contracting (Time / Lane Rental / 00221000* 944,000.00 320,000.002000 Hour5900 HourHour67
Other) FIXED PRICE

                                                                                          Subtotal 944,000.00 320,000.00

A(Contract Amount): 11,186,325.46 10,932,982.15

A+Innovative Contracting(Bid Amount for Award Considerations): 11,252,982.1512,130,325.46

Percent of Engineer's Estimate: 92.77 %

320,000944,000Innovative Contracting:


